
Client: Elk Grove Park District

Job: Parks & Planning Maintenance Facility - BR 2

Project Number: 2008-036

Bid Opening Date: October 15, 2009

Bid Opening Time: 11:00 a.m.

Constructor Williams Construction Management

Project Executive Tom Tristano

Project Manager Scott Anderson

Owner Contact Michael Brottman

Logos cannot be treated as text; place a copy of the logo here and copy it to 
replace all logos.

INFO SHEET

Enter all data into this sheet; all sheets in this workbook are linked to this set of information 
about the job.  All "revised" dates and times are set to automatically update to the current 
time.

Each bid package sheet is linked to the Bid Day Sheet.  
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Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2
2008-036

X BP #2A - DEMOLITION BP #7E - SPRAY-ON FIREPROOFING

X BP #2B - EARTHWORK BP #7F - MEMBRANE ROOFING

X BP #2C - SITE UTILITIES X BP #8A - ALUMINUM STOREFRONT

BP #2D - SITE CONCRETE BP #8B - ALUM. STOREFRONT / AMP DOORS  

X BP #2E - ASPHALT PAVING X BP #8C - SECTIONAL & OVERHEAD COILING DOORS

X BP #2F - FUEL ISLAND BP #8D - FINISH HARDWARE

X BP #2G - FENCING BP #9A -  METAL STUDS / DRYWALL / INSULATION 

BP #2H - SITE FURNISHINGS BP #9B -ACOUSTICAL CEILINGS

BP #2I - TEMPORARY FENCING X BP #9C - FLOORING

X BP #2J - SEGMENTAL RETAINING WALL BP #9D - CARPETING

BP #2K - WATER WELL BP #9E - WOOD FLOORING

BP #2L SEGMENTAL RETAINING WALLS BP #9F - ACOUSTICAL CEILING

X BP #3A - CONCRETE - BUILDING / SITE X BP #9G - PAINTING 

X BP #3B - ARCHITECTURAL PRECAST BP #10A - TOILET PARTITIONS / ACCESSORIES / 
LOCKERS

X BP #3C - HOLLOW CORE CONCRETE PLANK BP #10B - LOCKERS

BP #3D - CONCRETE RESTORATION & CLEANING BP #10C - OPERABLE PARTITIONS

X BP #4A - MASONRY X BP #11A - FLEET EQUIPMENT

BP #4B - MASONRY CLEANING BP #11B - DETENTION EQUIPMENT

X BP #5A - STRUCTURAL / MISCELLANEOUS STEEL BP #11C - FOOD SERVICE EQUIPMENT

BP #5B - MISCELLANEOUS METALS BP #12A - WINDOW TREATMENTS

 BP #5C - PRE-ENGINEERED METAL BLDGS BP #12B - FURNITURE

BP #5D - PREFINISHED METAL SIDING BP #13A - POOL PIPING & EQUIPMENT

X BP #6A - GENERAL TRADES BP #13B - WATER SLIDES / PLATFORMS

BP #6B - MILLWORK / CASEWORK BP #14A - ELEVATOR

BP #6C - HEAVY TIMBER CONSTRUCTION X BP #15A - HVAC

BP #6D - MILLWORK /  CASEWORK X BP #15B - PLUMBING 

BP #7A - ROOFING / SHEET METAL X BP #15C - FIRE SUPPRESSION

BP #7B - INSULATION X BP #16A - ELECTRICAL 

BP #7C - SPRAY ON FIRE PROOFING BP #16B - COMMUNICATIONS CABLING

X BP #7D - ROOFING / SHEET METAL 

BID PACKAGES NEEDED FOR PROJECT



Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036
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1 61,800$            6,158$              67,958$             

2 98,600$            5,400$              104,000$           

To salvage 80% in lieu of 15% in Base Bid 15,000$             119,000$           

3 128,000$          3,800$              131,800$           

4 104,400$          no bid 104,400$           

5 170,000$          8,400$              178,400$           

6 122,288$          14,960$            137,248$           

7 112,800$          4,000$              116,800$           

8 210,930$          4,600$              215,530$           

X = Denotes Received
Albrecht Enterprises 61,800.00$     67,958.00$      

BID RESULTS SUMMARY  

# CONTRACTOR A
D

D
'U

M
 R

EC
'D

BID PLUS 
ALTERNATES

BP #2A - DEMOLITION 

BASE BID IR
R

EG
U

LA
R

 B
ID DOCUMENTS SUBMITTED

VOLUNTARY 
ALTERNATES

ALT. #4  
SOUTH 

PARKING LOT 
RESURFACING

APPARENT LOW BIDDER:

J.S. Riemer, Inc.

American Grading

Great Lakes Landscaping

Hoffman Excavating

Champion Environmental Services

Albrecht Enterprises

Elk Grove Park District

American Demolition

Break Thru Enterprises

Parks & Planning Maintenance Facility - BR 2
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036
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1 319,000.00$              319,000$         

Alt. #4 for south parking lot 6,600.00$        325,600$         

2 343,304.00$              343,304$         

3 323,323.00$              323,323$         

Alt. #4 for south parking lot (Excavation) 3,975.00$        327,298$         

4 380,000.00$              380,000$         

5 368,282.50$              368,283$         

6 407,200.00$              407,200$         

7 263,380.00$              263,380$         

8 318,347.00$              318,347$         

9 436,700.00$              436,700$         

If awarded 2B - 2C - 2F (Not 10,000 on ea. bid (10,000.00)$     426,700$         

10 306,000.00$              306,000$         

11 Schaffges Brothers 267,000.00$              267,000$         

Alt. #4 for south parking lot 13,000.00$      280,000$         

12 Builders Concrete Services 383,750.00$              383,750$         

Alt. #4 south parking lot (Excavation) 3,600.00$        387,350$         

13 Master 178,000.00$              178,000$         

14 394,000.00$              394,000$         

X = Denotes Received
178,000.00$           178,000.00$   

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BP #2B - EARTHWORK

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR

R
EG

U
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ID

A
D

D
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M
 R

EC
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DuPage Topsoil

Everest Excavating & Underground

Great Lakes Landscaping

DOCUMENTS SUBMITTED

Berger Excavating

Campton Excavating (Horton Farms)

Fox Excavating

Master

John Keen & Co. (JKC)

J. S. Riemer, Inc.

APPARENT LOW BIDDER:

Kane County Excavating 

Lenny Hoffman Excavating 

Stenstrom Excavation & Blacktop
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Bid Opening Date:  
Bid Opening Time:  

Project No. 2008-036
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1 272,000.00$            272,000$         

2 Di  Meo Brothers, Inc. 244,400.00$            244,400$         

3 Everest Excavating & Underground 262,262.00$            262,262$         

4 Campton Excavating (Horton Farms) 234,910.00$            234,910$         

5 Jensen's Plumbing & Heating 298,954.00$            298,954$         

6 John Keen & Co. (JKC) 249,988.00$            249,988$         

7 J. S. Reimber, Inc. 282,592.00$            282,592$         

8 Neri Brothers Construction 223,645.00$            223,645$         

9 River Valley Land Improvement 431,531.00$            431,531$         

10 Stenstrom Excavation & Blacktop 318,940.00$            318,940$         

If awarded 2B - 2C - 2F (Not 10,000 on ea. bid) (10,000.00)$    308,940$         

11 Concept Plumbing 227,633.00$            227,633$         

12 Fox Excavating 318,250.00$            318,250$         

13 Rudnick & Co 309,450.00$            309,450$         

14 Hoffman Excaving 243,227.00$            243,227$         

X = Denotes Received
223,645.00$         223,645.00$   

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BID RESULTS SUMMARY  
10/15/2009

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

DOCUMENTS SUBMITTED

11:00AM

BP #2C - SITE UTILITIES 

BID PLUS 
ALTERNATES IR
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'D

Neri Brothers Construction 
APPARENT LOW BIDDER:

Berger Excavating
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036
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1 111,415.00$          37,155.00$       148,570$          

2 98,000.00$            42,000.00$       140,000$          

3 131,647.00$          46,663.00$       178,310$          

4 119,150.17$          46,525.30$       165,675$          

5 104,900.00$          54,900.00$       159,800$          

6 93,090.00$            54,900.00$       147,990$          

Grind & Resurface 1 1/2 pavement @ NW parking 5,900$              153,890$          

7 95,965.00$            44,360.00$       140,325$          

Grind & Resurface 1 1/2 pavement @ NW parking 8,969$              149,294$          

8 96,878.63$            41,249.86$       138,128$          

Use recycled mix (1,764)$            136,364$          

9 Orange Crush 102,888.00$          39,112.00$       142,000$          

Use crush crete in lieu of CA6 (2,000)$            140,000$          

X = Denotes Received
93,090.00$         136,364.49$   

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BP #2E - ASPHALT PAVING

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR
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DOCUMENTS SUBMITTED

Abbey Paving 

Accu-Paving Co.  

ALT. #4  
SOUTH 

PARKING LOT 
RESURFACING

American Asphalt Co.

Arrow Road Construction

Chicagoland Paving 

Glander Paving 

Glander Paving 
APPARENT LOW BIDDER:

Hardin Paving 

J & R 1st in Asphalt
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036
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1 164,612.00$     164,612$          

2 133,210.00$     133,210$          

3 175,855.00$     175,855$          

4

5

6

7

8

9

10

11

X = Denotes Received
133,210.00$  133,210.00$   

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BP #2F - FUEL ISLAND

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR
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DOCUMENTS SUBMITTED

Accurate Tank 

Metro Tank & Pump

Stenstrom

Metro Tank & Pump
APPARENT LOW BIDDER:
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project N 2008-036
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1 57,750.00$                 57,750$           

2 54,780.00$                 54,780$           

3 53,799.00$                 53,799$           

4 84,679.00$                 84,679$           

Change from single to double slide gate 1,785.00$       86,464$           

Change gates to single type frame 4,574.00$       89,253$           

Eliminate polution liability (8,910.00)$      75,769$           

5 82,000.00$                 82,000$           

6

7

8

9

X = Denotes Received
53,799.00$             53,799.00$    

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BP #2G - FENCING

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR
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DOCUMENTS SUBMITTED

Action Fence

Fence Connection 

GFS Fence, Guardrail & Sign

Peerless Fence

Pro-Fence, Inc. 

GFS Fence, Guardrail & Sign
APPARENT LOW BIDDER:
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Bid Opening Date:  
Bid Opening Time:  

Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036
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1 24,670.00$    24,670$          

2

3

4

5

6

7
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9

10

11

X = Denotes Received
24,670.00$  24,670.00$    

BID RESULTS SUMMARY  
10/15/2009

Elk Grove Park District

BP #2J - SEGMENTAL RETAINING WALL

11:00AM

# CONTRACTOR BASE BID A
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DOCUMENTS SUBMITTED

Countryside 

VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR
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Countryside 
APPARENT LOW BIDDER:
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036
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1 449,000.00$               12,900.00$         461,900$           

(6,000)$             455,900$           

2 408,840.00$               13,560.00$         422,400$           

3 459,000.00$               12,300.00$         471,300$           

(1,000)$             470,300$           

4 408,250.00$               10,885.00$         419,135$           

5 529,870.00$               2,400.00$           532,270$           

6 443,700.00$               11,000.00$         454,700$           

7 591,350.00$               13,500.00$         604,850$           

8 494,950.00$               14,950.00$         509,900$           

9 538,000.00$               12,800.00$         550,800$           

10 436,000.00$               13,000.00$         449,000$           

(23,000)$           426,000$           

11 Scurto Cement Construction 434,710.00$               11,880.00$         446,590$           

(7,805)$             438,785$           

(2,371)$             444,219$           

(5,168)$             441,422$           

12 TBS Construction 479,900.00$               13,000.00$         492,900$           

13 Tri-Con Concrete 533,204.00$               12,100.00$         545,304$           

14 Master 595,000.00$               36,000.00$         631,000$           

15 Modern Builders 496,780.00$               no bid 496,780$           

16 463,000.00$               14,560.00$         477,560$           

X = Denotes Received
408,250.00$           419,135.00$    

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BP #3A - CONCRETE - BUILDING / SITE 

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR

R
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'U
M

 R
EC

'D

DOCUMENTS SUBMITTED

ALT. #4  SOUTH 
PARKING LOT 
RESURFACING 

Boller Construction 

Builders Services

Fibermesh

Omit pollution liability ins.

Fibermesh SOG

Cerami Constructon 

Eagle Concrete

Elliot Construction 

DeGraf Concrete

Fibermesh precast topping

Fibermesh concrete paving

Driessen Construction 

Eagle Concrete

Premium Concrete

APPARENT LOW BIDDER:

K. Keup Concrete

Schaefges Brothers

Manusos
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036
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1 227,863.00$     17,180.00$    no bid (5,143)$           239,900$         
2 324,000.00$     17,000.00$    2,210$             343,210$         

(8,000)$           335,210$         
(6,000)$           337,210$         

(16,000)$         327,210$         
(4,000)$           339,210$         
(6,000)$           337,210$         
(5,000)$           338,210$         

X = Denotes Received
227,863.00$   239,900.00$   

BID RESULTS SUMMARY  

Elk Grove Park District

BP #3B - ARCHITECTURAL PRECAST

# CONTRACTOR BASE BID A
D

D
'U

M
 R

EC
'D

DOCUMENTS SUBMITTED

ATMI Precast 

ALT. #2  
BRICK FACE 
THIN INSET 

ON PRECAST 
WALL 

PANELS
VOLUNTARY 
ALTERNATES

ALT. #3 
STOREFRONT 

WINDOW 
SYSTEM 

BID PLUS 
ALTERNATES IR

R
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U
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R
 B

ID

DuKane Precast 

Polyiso Ins

Standard deadmen

Standard wythe connectors

No smooth finish on int.

Plastic covers

Sikaflex-2cNS caulk

ATMI Precast 
APPARENT LOW BIDDER:

Use Poly ISO insulation
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Bid Opening Date:  
Bid Opening Time:  

Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036
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1 -$                     

2 -$                     

3 -$                     

4 -$                     

5 -$                     

6

7

8

9

10

X = Denotes Received
-$          -$               

10/15/2009
BID RESULTS SUMMARY  

Elk Grove Park District
11:00AM

BP #3C - HOLLOW CORE CONCRETE PLANK

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR
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R
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D
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M
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DOCUMENTS SUBMITTED

Midsates Precast Concrete 

Calumet Flexicore

Kerkstra

Pre-Stress Engineering Corp.

#N/A
APPARENT LOW BIDDER:
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Bid Opening Date:  
Bid Opening Time:  

Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.

SU
B

 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 125,289.00$     125,289$          

2 156,499.00$     156,499$          

3 139,370.00$     139,370$          

4 136,850.00$     136,850$          

5 144,200.00$     144,200$          

(12,000.00)$     

6 142,000.00$     142,000$          

7 158,700.00$     158,700$          

8 151,500.00$     151,500$          

9 204,000.00$     204,000$          

10 127,000.00$     127,000$          

11 124,000.00$     124,000$          

12 124,750.00$     124,750$          

13 136,000.00$     136,000$          

14 148,000.00$     148,000$          

X = Denotes Received
124,000.00$   124,000.00$    

11:00AM

Omit polution ins.

Driessen

BID RESULTS SUMMARY  
10/15/2009

Elk Grove Park District

BP #4A - MASONRY

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID
A

D
D

'U
M

 R
EC

'D

DOCUMENTS SUBMITTED

A. Horn, Inc.

Esche & Lee, Inc.

Fabbri Masonry

GC Masonry

G. Porter & Co.

J & E Duff

Jimmy'Z Masonry

Midwest Masonry

Mike Cachey Constr.

MPZ Masonry

MPZ Masonry

Romsemont Masonry

APPARENT LOW BIDDER:

Pyzik Masonry

Piazza Masonry
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Bid Opening Date:  
Bid Opening Time:  

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.
SU

B
 &

 S
U

PL
.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 235,000.00$      235,000$         

2 478,000.00$      478,000$         

3 232,185.00$      232,185$         

4 309,758.00$      309,758$         

5 269,500.00$      269,500$         

(14,000.00)$     255,500$         

6 249,000.00$      249,000$         

7 262,000.00$      262,000$         

8

X = Denotes Received
232,185.00$   232,185.00$   

11:00AM

BID RESULTS SUMMARY  
10/15/2009

Elk Grove Park District
Parks & Planning Maintenance Facility - B

# CONTRACTOR BASE BID

BP #5A - STRUCTURAL / MISCELLANEOUS STEEL

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID

A
D

D
'U

M
 R

EC
'D

Modern Builders Ind.

S. G. Krauss Co. 

VOLUNTARY 
ALTERNATES

K & K Iron Works

McKinney Steel

DOCUMENTS SUBMITTED

APPARENT LOW BIDDER:

Omit polution ins.

Wm Horn Steel.

TA Bowman

Kovilic Construct.

McKinney Steel
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.

SU
B

 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 293,000.00$     293,000$                   

2 293,400.00$     293,400$                   

3 249,800.00$     249,800$                   

4 252,800.00$     252,800$                   

5 337,200.00$     337,200$                   

6 221,641.00$     221,641$                   

7 255,700.00$     255,700$                   

8 322,400.00$     322,400$                   

(1,355.00)$                 321,045$                   

9 337,000.00$     337,000$                   

10 271,465.00$     271,465$                   

11 279,000.00$     279,000$                   

12 278,684.00$     278,684$                   

13 268,268.00$     268,268$                   

X = Denotes Received
221,641.00$   221,641.00$           

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

# CONTRACTOR BASE BID

BP #6A - GENERAL TRADES

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID
A

D
D

'U
M

 R
EC

'D

L. J. Morse Construction

Boller Construction 

Driessen Constr.

Doherty Construction

Edwin Anderson Construction 

APPARENT LOW BIDDER:
Hargrave Builders

DOCUMENTS SUBMITTED

Lamp, Inc.

Omit auto open on wheelchair lift

Manusos General Contracting

Efraim Carlson & Son

Hargrave Builders

VOLUNTARY 
ALTERNATES

Midwest Wallmasters

Paul Borg Construction 

Rudnick & Co.

Stuckey Construction 

M:\WCM\Website\Quarterly Updates - SS\Elk Grove Maintenance Results.xls 10/22/2009



Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M
R

EF
ER

EN
C

E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.

SU
B

 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 290,000.00$              290,000$            

2 323,160.00$              323,160$            

3 269,920.00$              269,920$            

4 289,500.00$              289,500$            

Sub. TPO w/ Sarnafil PVC 8,200.00$           297,700$            

5 188,920.00$              188,920$            

6 310,000.00$              310,000$            

7 246,730.00$              246,730$            

8 243,800.00$              243,800$            

X = Denotes Received
188,920.00$           188,920.00$     

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

A-1 Roofing Co.

All American Roofing

BP #7D - ROOFING / SHEET METAL 

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID
A

D
D

'U
M

 R
EC

'D

Olsson Roofing Co.

DOCUMENTS SUBMITTED

Sullivan Roofing

APPARENT LOW BIDDER:

Olsson Roofing Co.

Riddiford Roofing

Anthony Roofing

E.W. Olson Roofing

Weatherguard Roofing
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M
R

EF
ER

EN
C

E
S.

H
.P

.

I.H
.R

.A
.

TA
X 

D
EL

.
SU

B
 &

 S
U

PL
.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 115,925.00$             8,855.00$         124,780$          

2 122,588.00$             10,227.00$       132,815$          

3 117,615.00$             13,000.00$       130,615$          

6,500$            137,115$          

4 149,100.00$             5,800.00$         154,900$          

5 129,400.00$             2,800.00$         132,200$          

6

7

8

9

10

11

12

X = Denotes Received
115,925.00$         124,780.00$   

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

Alliance Glass

BP #8A - ALUMINUM STOREFRONT

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID
A

D
D

'U
M

 R
EC

'D

ALT. #3 
STOREFRONT 

WINDOW 
SYSTEM 

Christopher Glass & Aluminum

Gateway Glazing

Illinois Architectural Glass & Aluminum

McHenry County Glass

 #119A by Tech. Glass Heat Barrier

APPARENT LOW BIDDER:
Alliance Glass

DOCUMENTS SUBMITTED
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Bid Opening Date:  
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.
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B
 &

 S
U
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.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 74,600.00$               74,600$           
2 84,300.00$               84,300$           
3 61,500.00$               61,500$           
4 69,998.00$               69,998$           

950.00$          70,948$           
5

6

7

8

9

10

11

X = Denotes Received
61,500.00$            61,500.00$     DuPage Overhead Garage Doors

APPARENT LOW BIDDER:

DuPage Overhead Garage Doors
House of Doors

Change alum. bottom to glass

DOCUMENTS SUBMITTED

Builders Chicago Corporation
Door Systems

BP #8C - SECTIONAL & OVERHEAD COILING DOORS

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID

A
D

D
'U

M
 R

EC
'D

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

BID RESULTS SUMMARY  
10/15/2009
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.

SU
B

 &
 S

U
PL

.
W

A
ST

E 
M

G
M

T

D
R

U
G

-F
R

EE

1 63,450.00$    84,450.00$        65,800.00$        30,000.00$            243,700$           

2 65,533.00$    87,540.00$        67,273.00$        30,905.00$            251,251$           

3

4

5

6

7

8

9

10

X = Denotes Received
63,450.00$  243,700.00$     

BID RESULTS SUMMARY  

Elk Grove Park District

# CONTRACTOR

BP #9C - FLOORING

VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID
A

D
D

'U
M

 R
EC

'D

ALT. #1B 
RESINOUS 
FLOORING 

SINGLE 
BROADCAST

ALT. #1C 
RESINOUS 
FLOORING 

WATERBOURNE 
EPOXY

Rockford Carpetland

Tri-State Carpet & Decorating 

BASE BID

ALT. #1A 
RESINOUS 

FLOORING TWO 
BROADCAST

APPARENT LOW BIDDER:
Rockford Carpetland

DOCUMENTS SUBMITTED
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.

SU
B

 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 61,900.00$               61,900$                
2 50,470.00$               50,470$                
3 70,000.00$               70,000$                
4 53,921.00$               53,921$                

(2,500.00)$      51,421$                
5 55,979.00$               55,979$                
6 91,400.00$               91,400$                
7

8

9

10

11

X = Denotes Received
50,470.00$            50,470.00$         

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

Ascher Brothers

BP #9G - PAINTING 

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID

A
D

D
'U

M
 R

EC
'D

Drywall Service
G.P. Maintenance
J & M Decorating 

Ruffalo Painting
Finish Ext. Precast w/ paint

APPARENT LOW BIDDER:
Drywall Service

DOCUMENTS SUBMITTED

Oosterbaan
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
X 

D
EL

.

SU
B

 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 143,538.00$           143,538$          

2 130,400.00$           130,400$          

3 128,400.00$           128,400$          

4 144,733.00$           144,733$          

5

6

7

8

9

10

11

12

X = Denotes Received
128,400.00$        128,400.00$   

BID RESULTS SUMMARY  

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

P. R. Streich & Sons, Inc.

BP #11A - FLEET EQUIPMENT

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID
A

D
D

'U
M

 R
EC

'D

Standard Industrial & Automotive Equipment 

Rack'm Up Equipment Dist.

Stenstrom

APPARENT LOW BIDDER:
Rack'm Up Equipment Dist.

DOCUMENTS SUBMITTED
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Bid Opening Date:  
Bid Opening Time:  11:00AM

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
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.A
.
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D
EL

.
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 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 253,930.00$     253,930$         

2 184,000.00$     184,000$         

(4,865.00)$      179,135$         

3 198,000.00$     198,000$         

4 293,999.00$     293,999$         

5 269,000.00$     269,000$         

6 205,000.00$     205,000$         

Deduct 1.5% (3,075.00)$      201,925$         

7 213,250.00$     213,250$         

8 229,200.00$     229,200$         

9 249,110.00$     249,110$         

10 247,000.00$     247,000$         

11 Hartwig Plumbing & Heating 214,189.00$     214,189$         

12 287,650.00$     287,650$         

X = Denotes Received
184,000.00$   179,135.00$   

BID RESULTS SUMMARY  
10/15/2009

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

Amber Mechanical Contractors, Inc.

BP #15A - HVAC

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID

A
D

D
'U

M
 R

EC
'D

Martin Petersen Company

Bremer Sheet Metal 

Reverberray in lieu of Corayvac

ECI Mechanical

Ideal Heating Co. 

R. J. Olmen Company 

APPARENT LOW BIDDER:
Bremer Sheet Metal 

DOCUMENTS SUBMITTED

Oak Brook Mechanical

Premier Mechanical, Inc.

International Piping Systems

Jensen's Plumbing & Heating 

MG Mechanical
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H
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.

I.H
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U
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W
A
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M
G

M
T

D
R

U
G

-F
R

EE

1 255,200.00$        255,200$           

(20,235.00)$     234,965$           

2 247,700.00$        247,700$           

(10,000.00)$     237,700$           

3 251,500.00$        251,500$           

4 236,990.00$        236,990$           

5 228,970.00$        228,970$           

12,000.00$      240,970$           

6 173,835.00$        173,835$           

7 185,900.00$        185,900$           

(2,788.50)$      183,112$           

8 232,000.00$        232,000$           

9 228,000.00$        228,000$           

10 180,736.00$        180,736$           

(7,000.00)$      173,736$           

11 251,814.00$        251,814$           

(4,500.00)$      247,314$           

12 Capital Mechanical Industries 219,130.00$        219,130$           

13 204,000.00$        204,000$           

X = Denotes Received
173,835.00$      173,736.00$     

Zoeller pump system

Lochinva SNA400-125

PVC piping underground

Omit polution ins.

Polution and professional ins.

deduct 1.5%

BID RESULTS SUMMARY  

Elk Grove Park District

# CONTRACTOR

BP #15B - PLUMBING 

BID PLUS 
ALTERNATES IR

R
EG

U
LA

R
 B

ID

A
D

D
'U

M
 R

EC
'D

Ostman Plumbing

A & H Plumbing 

C. W. Burns

Charles F. Bruckner & Sons

DeFranco Plumbing

BASE BID
VOLUNTARY 
ALTERNATES

Admiral Plumbers

APPARENT LOW BIDDER:
Hartwig Plumbing & Heating 

DOCUMENTS SUBMITTED

Peak Plumbing 

Concept Plumbing

MG Mech

Hartwig Plumbing & Heating 

Jensen's Plumbing & Heating 

Martin Petersen Company 
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BID RESULTS SUMMARY  
Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00AM

Elk Grove Park District
Parks & Planning Maintenance Facility - BR 2
Project No. 2008-036

BP #15C - FIRE SUPPRESSION

# CONTRACTOR BASE BID
VOLUNTARY 
ALTERNATES

BID PLUS 
ALTERNATES B

ID
 B

O
N

D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M

R
EF

ER
EN

C
E

S.
H

.P
.

I.H
.R

.A
.

TA
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D
EL

.

SU
B

 &
 S

U
PL

.

W
A

ST
E 

M
G

M
T

D
R

U
G

-F
R

EE

1 Alliance Fire Protection 37,565.00$           37,565$          x x x x x x x x x x x x x

2 Automatic Fire Systems, Inc. 32,924.00$           32,924$          x x x x x x x x x x x x x

3 C.L. Doucette, Inc. 47,400.00$           47,400$          x x x x x x x x x x x x x

4 K & S Automatic Sprinklers 47,635.00$           47,635$          x x x x x x x x x x x x x

5 Nelson Fire Protection 33,247.00$           33,247$          x x x x x x x x x x x x x

6 S. J. Carlson Fire Protection 54,877.00$           54,877$          x x x x x x x x x x x x x

7 Sentinel Fire Protection 58,805.00$           58,805$          x x x x x x x x x x x x x

8 U. S. Fire Protection 42,419.00$           42,419$          x x x x x x x x x x x x x

9 Valley Fire Protection 58,267.00$           58,267$          x x x x x x x x x x x x x

10 7,500.00$       65,767$          

11

12

APPARENT LOW BIDDER: X = Denotes Received
Automatic Fire Systems, Inc. 32,924.00$        32,924.00$    

IR
R

EG
U

LA
R

 B
ID

A
D

D
'U

M
 R

EC
'D

DOCUMENTS SUBMITTED

Sprinkler main basement
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Bid Opening Date:  10/15/2009
Bid Opening Time:  11:00 a.m.

Project No. 2008-036

B
ID

 B
O

N
D

A
FF

. O
F 

EX
P.

B
ID

 R
IG

FA
IR

 E
M

PL
Y

H
O

LD
 H

A
R

M
R

EF
ER

EN
C

E
S.

H
.P

.
I.H

.R
.A

.
TA

X 
D

EL
.

SU
B

 &
 S

U
PL

.
W

A
ST

E 
M

G
M

T
D

R
U

G
-F

R
EE

1 261,590$             261,590$              x x x x x x x x x x x x x

2 247,182$             247,182$              x x x x x x x x x x x x x

3 288,900$             288,900$              x x x x x x x x x x x x x

4 311,674$             311,674$              x x x x x x x x x x x x x

5 330,330$             330,330$              x x x x x x x x x x x x x

6 312,000$             312,000$              x x x x x x x x x x x x x

7 345,500$             345,500$              x x x x x x x x x x x x x

8 323,660$             323,660$              x x x x x x x x x x x x x

(3,200)$             320,460$              

(10,125)$           313,535$              

9 KII Electrical Contractors 279,000$             279,000$              x x x x x x x x x x x x x

10 Kellenberger Electric, Inc. 285,000$             285,000$              x x x x x x x x x x x x x

11 Mascal Elecgtric 316,000$             316,000$              x x x x x x x x x x x x x

12 Newcastle Electric, Inc. 249,700$             249,700$              x x x x x x x x x x x x x

13 Public Electric 413,000$             413,000$              x x x x x x x x x x x x x

14 Shoreline Electric 324,209$             324,209$              x x x x x x x x x x x x x

15 WJ Electric 300,886$             300,886$              x x x x x x x x x x x x x

X = Denotes Received
247,182.00$   247,182.00$    

APPARENT LOW BIDDER:

Homestead Electric Co.

J. Hamilton Electric 

BASE BID

Blaze Electric Corp.

Excel Electric 

Parks & Planning Maintenance Facility - BR 2
Elk Grove Park District

# CONTRACTOR

Blaze Electric Corp.

Hy-Power Electric 

Genesis Electric 

Anchor Electric

Connelly Electric 

Omit 75kVA transformer

BID RESULTS SUMMARY  

Omit fuel island conduit

DOCUMENTS SUBMITTED

BP #16A - ELECTRICAL 
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